

Establishment of Digital Land Management System (EDLMS) Project

Responses of Questionnaire from Bidders (Received through e-mail)

25-Oct-22

TAI HAN (Clarification no. 2) [Oct 23, 2022]

1	<p>Section II. Bid Data Sheet, ANNEX A. Preliminary & Technical Evaluation Criteria 2.3.2 Average Annual Turnover</p>	<p>p. 64</p>	<p>Please confirm that if Firm-A and Firm-B of a JV form a sub-JV to participate in the field of Digital Cadastral Survey, it can be understood that the annual turnover requirement can be fulfilled if one of the partners makes the turnover at least 60% of the US\$ 5,000,000 (which is US\$3,000,000).</p> <p>Provided that detailed survey must be conducted for 6 project areas, it is efficient for multiple firms to participate in the field of digital cadastral survey. However please note that in Korea, there are very few companies in the field of Digital Cadastral Survey that make more than US\$5,000,000 of the turnover.</p>	<p>Digital Cadastral Survey refers to IFB 2. Digital Cadastral Survey: Aerial Photogrammetry, Control Survey, Detailed survey for 6 project area (933 km²), p.7.</p> <p>One Partner of JVA must meet more than Sixty percent (60%) of the requirement (Minimum average annual turnover of US\$ 15,000,000).</p> <p>Turnover of companies in charge of Digital Cadastral Survey should meet more than US\$5,000,000 in total. (e.g.1. Two(2) firms in Digital Cadastral Survey, Turnover of Firm-A: US\$3,000,000 + Turnover of Firm-B: US\$2,000,000 / e.g.2. Three(3) firms in Digital Cadastral Survey, Turnover of Firm-A: US\$2,000,000 + Turnover of Firm-B: US\$2,000,000 + Turnover of Firm-C: US\$1,000,000)</p>
---	---	--------------	--	---

2	<p>Section VI. Technical Requirements 1.2.2.3 Establishment of DLMS System in National Data Center (Cloud based DLMS and digital map service), and supply ICT operational and survey equipment</p>	p. 223	<p>Please provide the floor and layout plan of the equipment rooms which equipment, facilities and cables will be installed for 92 project sites (DLRS HQ office, 4ZSOs, 9USOs, 6DC Offices, 16AC Land offices, 56ULAOs) for bidders to provide accurate bids.</p>	<p>It is required detailed site survey to know the floor and layout plan for the 92 sites after the contracts. In order to get a transparent evaluation, please assume that the floor space is 5m x 5m per office for the cable work and floor plan. But refer the Technical requirement 2.1.2.4.3 DLRS HQ Central Monitoring Center and Operating configuration, p.297 for DLRS HQ office.</p>
3			<p>As mentioned at the pre-bid meeting by PIU, the extension of the period cannot be accepted.</p>	<p>As mentioned at the pre-bid meeting by PIU, the extension of the period cannot be accepted. Bangladesh National Procurement Regulation is minimum 42 days. If require the authority can extend minimum 21 days as per the provision of PPR-2008, Rule 83 (1) (A)</p>